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Hocroft Moss Mitigation Scheme Costs

Restoration Costs 717,216

Professional services hydrology, engineering drawings and design

Water level control pipes/ overflow pipes

Ditch crossing

Piled ditch blocks

Tree clearance (felling)/access

Ditch infilling

Earth/peat bunding

New ditch

Wetland scrape creation to win peat for bunding

New fencing

Gate

Contingency

Land costs

Natural England Monitoring and Advice 11,825

Project initiation and advice Meetings:

Future meetings

Preparation of Management Plan Draft to date

Estimation of time to complete management plan

Advice from Senior Adviser during implementation phase of restoration works

NE monitoring annual

NE monitoring on 5‐year cycle

Maintenance Costs 21,500

Clearance of trees and scrub 

Clearance of silt from ditches

Contingency for repair of overflow pipes, gates, fences, and dams

Warrington staff costs 65,000

Planning Policy

Env Services

Project Management

Property

Legal

Procurement

Finance

Other Professional Fees 64,013

Land Referencer

AECOM/Modelling ‐ Financial Contribution Methodology
Planning Application fee

Finance Costs

Total Cost 879,554

Warrington Proportion (HRA Impact ‐ 47%) 413,390

Total Warrington homes on qualifying sites (accounts for 75% of impact) 4,265

Total Warrington emplomynet floorspace on qualifying sites (Accounts for 25% of impact) 393,900

Warrington Residential pre unit (including 20% site contingency) 87

Warrington Employment per 100sqm (including 20% site contingency) 31


